

February 27, 2018

# **Addendum #01**

## **CMR Services for the San Mateo Health System Campus Upgrade Project**

To All Proposers,

### **1. Nursing Wing Renovation Construction Documents and Central Plant Renovation Progress Set.**

Please click on the link below for the Nursing Wing renovation construction documents, and a progress set for the Central Plant. Drawings are for information only and are not officially part of the RFP. Additionally, design team is considering phasing the construction of Materials Management loading dock after demolition of the 1954 Building and Health Services Building. Phasing details to be provided later.

[Download all associated files](#)

**2. Deadline to submit questions is extended to Monday March 5, 2018. PDU will post addenda responding to all the questions by March 12, 2018.**

