

January 25, 2018

## Addendum #3

# Cordilleras Health System Replacement Project RFSOQ for Construction Manager at Risk Services Changes to the RFSOQ Anticipated Schedule of Events

To All Respondents,

Please carefully review the addendum below and incorporate all information provided as directed into your qualifications submittals currently due to the County of San Mateo Project Development Unit on February 9, 2018. Respondents submitting qualifications that do not reflect the information provided below may be deemed non-responsive and not accepted by the County.

**Changes to Article 8 (Anticipated Schedule of Events for the RFSOQ Process)**

Please see revised Article 8 (Anticipated Schedule of Events for the RFSOQ Process) provided below:

**NEW – Article 8 (Anticipated Schedule of Events for the RFSOQ Process)**

Dates are subject to change

EVENT	DATE
<i>Release Request for Proposals</i>	<i>12/5/2017</i>
<i>Pre-Proposal Conference</i>	<i>12/21/2017</i>
<i>Deadline to submit questions to the County by</i>	<i>1/5/2018</i>
<i>Last Addendum posted</i>	<i>1/24/2018</i>
<b>Proposal Submission Deadline at 2:30pm</b>	<b>2/9/2018</b>
Review proposals	2/12/2018 - 2/15/2018
Notice of pre-qualified Respondents posted	2/15/2018
Request for Proposals sent to pre-qualified	2/16/2018
Mandatory Pre-Proposal Conference/Site Visit	2/22/2018
Scope of services and fee proposal due 2:30pm	3/9/2018
Interviews of short-listed Respondents	3/23/2018
Selection Committee announces final selection	3/25/2018
Recommendation to Board of Supervisors	4/10/2018

**END OF DOCUMENT**

